STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 25

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

07/ 30/ 02
05- 0H6304
05- SCR-9-10. 7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

Bl D

SUMMARY

I N SANTA CRUZ COUNTY NEAR
BEN LOMOND AT 0. 64 KM SCOUTH OF
WESTERN AVENUE

SLI POUT REPAIR

HA23 650, 000
518, 000. 00
Bl DDER | D

570, 556. 00 2

581, 172.

624, 274.

635, 635.

20 4
00 1
00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 52, 556. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

07/ 31/ 02
CONTRACT CODE 'F '
55 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

70

PERCENT OVER EST 10. 15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

W LLI AM P YOUNG CONSTRUCTI ON
I NC

151 A OLD COUNTY ROAD

SAN CARLCS CA 94070

SONOVA ENG NEERI NG | NC

3601 A REG ONAL PARKWAY
SANTA ROSA CA 95448

CONDON JOHNSON AND
ASSCCI ATES | NC

P O BOX 12368
OAKLAND CA 94604

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

FAX

FAX

FAX

FAX

650 620-0900
00732490
650 620-9484

707 526-7344
00795703
707 526-7391

510 534-3400
00300068
510 534-3421

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
552, 644. 40

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 0H6304
05- SCR-9-10
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

07/31/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK
SACRAMENTO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CAL KI RK LANDSCAPI NG
EUREKA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GELCO SERVI CES | NC
WOODLAND CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO
VALLEJO CA

M BUMGARNER | NC
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SANTA CRUZ ENG NEERI NG
WATSONVI LLE CA

STATEW DE SAFETY AND SI GNS | NC

SAN JOSE CA

CONTI NUED ON NEXT PAGE

COLD PLANI NG

SHOTCRETE AND SO L NAI LI NG

ERCSI ON CONTROL

STRI PI NG

CURED I N PLACE PI PE LI NER

REBAR

PREP AND STAI N CONCRETE

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

ELECTRI CAL

PAVI NG

CONSTRUCTI ON AREA SI GNS, MESSAGE SI GNS AND CRASH CUSHI ONS



05- 0H6304
05- SCR-9-10
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/31/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WEST COAST DRI LLI NG
PI NOLE CA

CAST IN DRI LLED HOLE PI LES



05- 0H6304
05- SCR-9-10
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

NI NG B

Bl D245
PAGE 4
07/31/02

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK CORPCRATI ON
SACRAMENTO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BANDRY BROS DRI LLI NG
COTATI CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

COLEVAN STEEL
SANTA ROSA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

JEFFCO PAI NTI NG
VALLEJO CA

MBI
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA
wcC C

LUCERNE VALLEY CA

| TEM 18

| TEMS 24 AND 40

| TEMS 33 AND 34 (PARTI AL)

ITEMS 6 THRU 8, 52 AND 53

| TEM5 38 AND 39

| TEM 10

| TEM 41

| TEMS 47 THRU 51

I TEM5 9 AND 54

ITEMS 3, 4, 16, 44 AND 45



05- 0H6304 Bl D245

05- SCR-9-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL KI RK LANDSCAPE ERCSI ON CONTRCL BLANKET
EUREKA CA 95502
CENTRAL STRI PI NG SERVI CE | NC TRAFFI C STRI PI NG
RANCHO CORDOVA CA 95742
GELCO SERVI CES CURED I N PLACE PI PE
WOODLAND CA
O C JONES INC ASPHALT CONCRETE PAVI NG
BERKELEY CA
P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L

BYRON CA 94514

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL SI GNS
SAN JOSE CA 95112

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVAR CONSTRUCTI ON SO L AND SHOTCRETE
CAMPBELL CA
CASE PACIFIC CAST I N DRI LLED HCOLE
HAYWARD CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
M BUMGARNER | NC METAL BEAM GUARD RAI L AND CONCRETE BARRI ER
LI VERMORE CA

CONTI NUED ON NEXT PAGE



05- 0H6304 Bl D245

05- SCR-9-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
THOVAS PRATT PORTABLE CHANGABLE MESSAGE SI GNS

PI NOLE CA



05- 0H6304 Bl D245

05- SCR- 9- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 30/ 02 07/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 43 21.00 903. 00
2 (S) 074029 TEMPORARY SI LT FENCE M 43 18. 00 774. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 850. 00* 2, 850. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
5 120120 TYPE |11 BARRI CADE EA 3 55. 00 165. 00
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 100 3.00 300. 00
7 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 2.2 105. 00 231. 00
8 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 9 20. 00 180. 00
9 024363 MAI NTAI N TEMPORARY S| GNAL SYSTEM LS LUMP SUM 5, 400. 00* 5, 400. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 18, 500. 00* 18, 500. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 78. 00 14, 040. 00
12 024364 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 2 9, 650. 00 19, 300. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 28. 00 3, 920. 00
14 049082 REMOVE CRI B WALL ( PORTI ON) LS LUMP SUM 10, 493. 00* 10, 493. 00
15 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 25 78.00 1, 950. 00
16 024365 SALVAGE CONSTRUCTI ON AREA S| GN PANELS LS LUMP SUM 720. 00* 720. 00
17 (S) 024366 CURED | N PLACE PI PE LI NER M 14 1, 600. 00 22, 400. 00
(RESI N PLASTI O)
18 024367 COLD PLANE ASPHALT CONCRETE MR 840 7.75 6, 510. 00
(90 MV MAXI MUM)
19 190101 ROADWAY EXCAVATI ON VB 86 242.00 20, 812. 00
20 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 26 230. 00 5, 980. 00
21 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAI L WALL) VB 28 885. 00 24, 780. 00
22 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 15 325. 00 4, 875. 00
23 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 9 832. 00 7,488. 00
24 (S) 197060 SO L NAIL ASSEMBLY M 135 173. 00 23, 355. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 6 690. 00 4, 140. 00
26 (S) 203001 ERCSI ON CONTROL ( BLANKET) MR 200 16. 50 3, 300. 00
27 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) KG 22 29. 00 638. 00
28 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 23 490. 00 11, 270. 00
29 390160 ASPHALT CONCRETE ( TYPE B) TONN 160 113. 00 18, 080. 00
30 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 65 190. 00 12, 350. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 6 450. 00 2, 700. 00
AREA)
32 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 120 33.00 3, 960. 00
33 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 24 690. 00 16, 560. 00
PI LI NG
34 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 23 969. 00 22, 287.00

Pl LI NG



05- 0H6304 Bl D245

05- SCR-9-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
07/ 30/ 02 07/31/02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 40 1, 960. 00 78, 400. 00
36 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 12 2,945.00 35, 340. 00
37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.4 1, 735. 00 2,429.00
38 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DCE) KG 12,100 2.25 27,225.00
39 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 030 2.50 2,575.00
40 (F) 530100 SHOTCRETE VB 6 1, 259. 00 7,554. 00
41 (S) 597601 PREPARE AND STAI N CONCRETE MR 68 147. 00 9, 996. 00
42 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 7 2,425.00 16, 975. 00
43 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 127 9. 00 1,143. 00
44 820107 DELI NEATOR ( CLASS 1) EA 10 36. 00 360. 00
45 820118 GUARD RAI LI NG DELI NEATOR EA 9 21.00 189. 00
46 820151 OBJECT MARKER (TYPE L-1) EA 2 36. 00 72.00
47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 140 79. 00 11, 060. 00
48 (S) 839552 TERM NAL SECTI ON (TYPE C) EA 1 550. 00 550. 00
49 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,250. 00 2,250. 00
50 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 050. 00 1, 050. 00
51 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 27 359. 00 9, 693. 00
52 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 370 3. 40 1, 258. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 28 10. 00 280. 00
54 (SF) 049083 50 MV CONDUI T M 27 70. 00 1, 890. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 57, 056. 00* 57, 056. 00

TOTAL 570, 556. 00



| TEM
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05- 0H6304
05- SCR-9-10
07/ 30/ 02

. 00*

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

SUMMARY

OF

. 00*

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.70

REMA/

NI NG BI DDERS
FOURTH

Bl D AMOUNT
50. 00 2150
50. 00 2150
2, 800. 00* 2800
30, 337. 00* 30337
55. 00 165
3. 00 300
105. 00 231
20. 00 180
2,500. 00* 2500
5, 000. 00* 5000
160. 00 28800
9, 500. 00 19000
28. 00 3920
10, 000. 00* 10000
150. 00 3750
600. 00* 600
1, 500. 00 21000
20. 00 16800
700. 00 60200
200. 00 5200
200. 00 5600
812. 00 12180
332.00 2988
140. 00 18900
704. 00 4224
25. 00 5000
7.00 154
1, 000. 00 23000
200. 00 32000
250. 00 16250
233.00 1398
22.00 2640
800. 00 19200
965. 00 22195
2, 000. 00 80000
1, 800. 00 21600
5, 600. 00 7840
2.80 33880
2.80 2884

Bl D245
PAGE 9
07/31/02



05- 0H6304 Bl D245

05- SCR-9-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
07/ 30/ 02 07/31/02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 2,305. 00 13830. 00 4, 500. 00 27000. 00 1, 250. 00 7500. 00
41 192. 00 13056. 00 50. 00 3400. 00 147. 00 9996. 00
42 134. 00 938. 00 700. 00 4900. 00 1, 000. 00 7000. 00
43 13. 00 1651. 00 6. 00 762. 00 5.00 635. 00
44 98. 00 980. 00 27.00 270. 00 35. 00 350. 00
45 26. 00 234. 00 11. 00 99. 00 20. 00 180. 00
46 46. 00 92. 00 35. 00 70. 00 35. 00 70. 00
47 98. 00 13720. 00 85. 00 11900. 00 75. 00 10500. 00
48 654. 00 654. 00 100. 00 100. 00 500. 00 500. 00
49 2,746. 00 2746. 00 2,400. 00 2400. 00 2,100. 00 2100. 00
50 1, 308. 00 1308. 00 600. 00 600. 00 1, 000. 00 1000. 00
51 327. 00 8829. 00 600. 00 16200. 00 230. 00 6210. 00
52 4.00 1480. 00 3.00 1110. 00 3.00 1110. 00
53 13. 00 364. 00 10. 00 280. 00 10. 00 280. 00
54 58. 00 1566. 00 20. 00 540. 00 44.00 1188. 00
55 57, 075. 00* 57075. 00 60, 000. 00* 60000. 00 60, 000. 00* 60000. 00

TOT 581, 172. 20 624, 274. 00 635, 635. 00



